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Contract Agreement

This agreement is made on the 19" day of June 2014 between M/s. Al Namal
Contracting and Trading Co. WLL, whose registered office address is Post Box No: 1713,
Manama, Kingdom of Bahrain (hereinafter called the Employer or Main contractor) on
one part,

And

M/s. MK4-Al Salman Projects WLL, office address, Post Box No: 10902, Manama,
Kingdom of Bahrain, CR No: 78000-1 (hereinafter called the Post-Tensioning
Contractor) on the other part. Whereas the employer desirous to have the Design,
supply and Installation of Post-Tensioning works to be executed for the proposed
19-Storey Hotel building at Juffair as per Post-Tensioning Contractors revised offer ref:
MK4/ASP/PT/7072/14/05/-REV02

Now it is hereby agreed and declared as follows:

1. Post-Tensioning Contractor has agreed to perform the works as per his revised
offer ref: MK4/ASP/PT/7072/14/05/-REV02 inclusive of Basis of offer & Bill of
Quantities. Design of PT Slab which will be as per BS 8110 and limiting Reinforced
steel in all forms to a maximum of 55Kg / M>. This contract is a re measurable
contract.

2. The Post-Tensioning Contractor Scope of Works shall be:

2.1 Provision of all supervision to install, stress, crop stressing lengths and
Grout post tensioning tendons.
2.2 Provision of all necessary method statements, risk assessments,

Stressing records and other documents required by the consu!taﬁ’fsr
Provision of supervision of complete PT works.
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2.8 Provide all reports to stress and other relevant calculated reports pre and
post work.

3. Provision of materials and consumables.
i.  Will provide these and any other if required PC strand, slab anchorage
banana block & wedge, 20mm x 70mm or required galvanized flat duct,
Bar chairs, Staples, Grout vents

4. Provision of all equipment to execute the post tensioning works.
Will provide these and any other if required 25 ton stressing jacks Hydraulic
stressing pumps, Grout pumps, , Staple guns, Onion jacks. All and any other
equipment specific for PT works.

5. Health And Safety Personal Protection Equipment
Provide all necessary Personal Protection Equipment for Post-tensioning
Contractor’s staff
Provision of insurance coverage for Post-tensioning Contractor’s staff.
The Post-Tensioning Contractor is and will be fully liable to follow site safety
requirement and adhere to safe working at site

6. Main Contractor shall at free of cost supply following facilities to MK4ASP:

i. Coordinate, lead and arrange for necessary meetings with other trades

and to liaise with the supervising engineers for the commencement and
continuous operation of our post-tensioning works.

ii. Provision of adequate and suitable labor to install, stress and grout post-
tensioning tendons including loading, unloading, and stacking of materials
and equipment. ¢/w polystyrene block outs, Abrasive disc, Tie wire, Disc
cutters. Etc.

Provision of labor for unloading of deliveries for material provided by
{ main contractor.
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vii. Adequate and suitable access, staging, platforms and safety barriers to
carryout post-tensioning works including posting of warning signage
during stressing.

viii. Provide cranage of materials and equipments to storage areas and
working decks.

ix. Provision of adequate power and clean water, chilled if necessary for
grouting.

X.  Provide lighting for night work

xi. Adequate protection for grout vents.

xii.  Provision of air compressor (125 cfm) for cleaning of ducts and during
grouting works.

xiii.  Filling and finishing of pan openings and block outs.

xiv.  Provision of logistics within site for post tensioning materials.

xv. Provision of Contractors All Risk and Third Party Insurance to cover post
tensioning works.

7. Post-Tensioning contractor shall submit all the relevant design calculations and
drawings to the consultant approval before the start of works. Also provide an as
built drawing at the end of project / work.

8. Post-Tensioning contractor shall mobilize on site within 10 days after signing of
this contract agreement and complete PT works as per Main contractor
programme. In the event of the works not being completed as mentioned above,
the Post-Tensioning contractor will liable for payment to the main contractor as
a liquidated damages BD 100/- per day and any other consequential Damages
occurred to main Contractor.

9. Main contractor will pay to the Post-Tensioning contractor BD 5.6/ Square
Meter Of completed and accepted slab area which has to be certified By the Site
f;’ﬁ.:..:.x’i;ﬁ%gineer and approved by the Project Manager.
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10. Payment Terms

Advance Payment to Work
A sum equivalent to 25% of the contract value will be paid as an advance
through a current dated cheque. Which will be deducted on a prorate basis
thru monthly invoices.

Invoicing
Progress claims for work done shall be paid on monthly progress. interim
payments certified with 15 days from the date of invoice submission and
payment shall be paid to the contractor within 15 days from the date of
certification.

11. Retention 5% of the contract sum due. 2.5% shall be released upon completion of
Works and balance 2.5% shall be due upon defects liability period of PT works.

12. Advance guarantee — an undated cheque equivalent to the value of advance claim to
be submitted. This cheque will stand as a legal document guaranteeing the advance
payment. Advance cheque to be returned to Al Salman Projects as soon as the
advance payment is recovered.

Performance guarantee - a Professional indemnity insurance worth equivalent to
the amount of contract sum to be provided by the contractor a copy of the General
Pl (worth 1 million USD) the site name and client Name to be reflected.

13. Commencement and Completion of Works:

The date of commencement shall be 15" July 2014 and the Works shall be completed
within the stipulated time and follow main contractor work requirement to complete
this project approx completion time is 14 months

14. The defects liability period shall be 12 months from the date of substantial
completion and all reference to “maintenance” in the contract shall be deemed to
A day fefer to such period.
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16. Warranties: Guarantee on materials and workmanship against any defects for a
period of Ten (10) years from the date of completion of Post Tension works.

17.In case of any dispute, between the Main contractor and the Post-Tensioning
Contractor the matter shall be referred to Bahrain Chamber for dispute
resolution and their verdict are binding on both the parties. In case of failure the
case should be referred to the Court of Law in the Kingdom of Bahrain.

IN WITNESS whereof the Main contractor and the Post-Tensioning Contractor have
signed hereunder the day and year first written above.

The Main Contractor : M/s. Al Namal COntran)%tﬁmg\?dmg Co. WLL
Name A
Signature

Post-Tensioning Contractor:

Name : LMY v %L.&ﬁ)"’\"l— Gl E
Signatiire ; @_‘ﬁc‘;oé /20 E{ﬁa'ma" P""Ej& |

P.O.Box : 10902

l Kingdom of Bahrain !

Witness : =
Name : Foas KVARAHESE . o

Signature - ‘g‘fﬂ.m ...........................................................



